
FILE NO.     2015-033-00  

BID DATE:  September 2, 2015 CODE:  50002-WC0073

REF. ITEM    ENGINEER'S ESTIMATE 1. Cold Harbor Building Co. 2. Workman Industrial Services 3. North Bay Construction Co.

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 CONTRACT PERFORMANCE BOND 1 L.S. $6,500.00 $6,500.00 $4,000.00 $4,000.00 $7,438.00 $7,438.00 $7,000.00 $7,000.00
2 624 MOBILIZATION 1 L.S. $12,500.00 $12,500.00 $20,000.00 $20,000.00 $5,300.00 $5,300.00 $9,000.00 $9,000.00
3 SPEC CHAIN & FLIGHT SLUDGE COLLECTION SYSTEM 1 L.S. $429,700.00 $429,700.00 $363,300.00 $363,300.00 $380,900.00 $380,900.00 $380,375.00 $380,375.00
4 SPEC MISCELLANEOUS PARTS & RE-WORK 1 ALLOW $26,500.00 $26,500.00 $26,500.00 $26,500.00 $26,500.00 $26,500.00 $26,500.00 $26,500.00

TOTAL CONSTRUCTION COSTS $475,200.00 $413,800.00 $420,138.00 $422,875.00

+/- ENGINEER'S ESTIMATE -12.9% -11.6% -11.0%

BID TAB FOR:    SEDIMENTATION 1 & 2 CHAIN & FLIGHT SLUDGE 

COLLECTION SYSTEM REPLACEMENT
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FILE NO.     2015-033-00

BID DATE:  September 2, 2015 CODE:  50002-WC0073

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 103.05 CONTRACT PERFORMANCE BOND 1 L.S. $6,500.00 $6,500.00
2 624 MOBILIZATION 1 L.S. $12,500.00 $12,500.00
3 SPEC CHAIN & FLIGHT SLUDGE COLLECTION SYSTEM 1 L.S. $429,700.00 $429,700.00
4 SPEC MISCELLANEOUS PARTS & RE-WORK 1 ALLOW $26,500.00 $26,500.00

TOTAL CONSTRUCTION COSTS $475,200.00

+/- ENGINEER'S ESTIMATE

BID TAB FOR:    SEDIMENTATION 1 & 2 CHAIN & FLIGHT SLUDGE 

COLLECTION SYSTEM REPLACEMENT  

4. Kenmore Construction Co. 5. Lockhart Concrete Co.

PRICE AMOUNT PRICE AMOUNT

$4,000.00 $4,000.00 $19,000.00 $19,000.00
$10,000.00 $10,000.00 $10,000.00 $10,000.00

$432,300.00 $432,300.00 $464,000.00 $464,000.00
$26,500.00 $26,500.00 $26,500.00 $26,500.00

$472,800.00 $519,500.00

-0.5% +9.3%
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ESTIMATE OF PROJECT COSTS  

PROJECT: SEDIMENTATION 1 & 2 CHAIN & FLIGHT SLUDGE COLLECTION SYSTEM REPLACEMENT

CODE NUMBER: 50002-WC0073

FILE NUMBER: 2015-033-00

BID DATE: 09/02/2015

                                                                                                 

COMMON CITY UTILITIES CITY FULL DEPTH

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA OE AT&T TWC SPECIAL RECONSTR.

103.05 CONTRACT PERFORMANCE BOND 1 L.S. $6,500.00 $6,500.00

624 MOBILIZATION 1 L.S. $12,500.00 $12,500.00

SPEC
CHAIN & FLIGHT SLUDGE COLLECTION SYSTEM REPLACEMENT IN-KIND PER ATTACHED 

INFORMATION FOR BIDDERS AND SPECIFICATIONS, COMPLETE AND IN PLACE 1 L.S. $429,700.00 $429,700.00

SPEC MISCELLANEOUS PARTS & RE-WORK ALLOWANCE PER ATTACHED INFORMATION FOR 

BIDDERS AND SPECIFICATIONS

1 ALLOW $26,500.00 $26,500.00

Totals  $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Prorated Common Items $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Total Estimated Construction Cost $475,200.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

PROPERTY'S PORTION

1995 RATE SCHEDULE OF ASSESSMENTS

Paving 0.00 L.F. $26.50 $0.00 

     Charitable Use 0.00 L.F. $13.25 $0.00 

Sidewalks 0.00 L.F. $13.50 $0.00 

Curbs 0.00 L.F. $10.75 $0.00 

Drive Approaches 0 S.F. $1.90 $0.00 

Drain Pipe 0 Each $20.00 $0.00 

Storm Sewer 0.00 L.F. $22.00 $0.00 

Storm Laterals 0 EACH $550.00 $0.00 

Sanitary Sewer 0.00 L.F. $22.00 $0.00 

Sanitary House Laterals 0 Each $550.00 $0.00 

Water Mains 0.00 L.F. $24.00 $0.00 

Water Mains (per 53.04(k)) 0.00 L.F. $10.50 $0.00 

Water Service Connections 0 Each $580.00 $0.00 

Resurfacing  

     Residential 0.00 L.F. $6.65 $0.00 

     Arterial/Collector 0.00 L.F. $7.00 $0.00 

          Residential Use 0.00 L.F. $3.50 $0.00 

          Charitable Use 0.00 L.F. $3.50 $0.00 

Full Depth Reconstruction $0.00  50% $0.00 

Total Estimated Property's Portion $0.00 

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Direct Purchase of Water Main by DBE #REF!

Total Water Capital Fund #REF!

SEWER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Less Assessments for Sanitary Sewers $0.00 

Less Assessments for Sanitary Laterals $0.00 

Total Sewer Capital Fund $0.00 

STREET LIGHT FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Total Street Light Fund $0.00 

PROJECT COST SUMMARY

Total Estimated Construction Cost $475,200.00 

Contingency @ 5% $23,760.00 

Consultant Design $0.00 

Engineering - Design $0.00 

Supplemental Services () $0.00 

Construction - Inspection @ 10% $49,896.00 

Advertising $1,500.00 

Total Estimated Project Cost $550,356.00 

SUMMARY OF FUNDING SOURCES

City of Akron

     Water Capital Fund $550,356.00 

Total Estimated Project Cost $550,356.00 

July 14, 2015

Anticipated Engineer's Estimate of cost for the replacement of the existing chain & flight sludge collection system in Sedimentation Basins 1 

and 2 at the Akron Water Plant, 1570 Ravenna Road, Kent, Ohio 44240.



BIDDING SCHEDULE FOR: SEDIMENTATION 1 2 CHAIN FLIGHT SLUDGE COLLECTION SYSTEM 

REPLACEMENT

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 CONTRACT PERFORMANCE BOND 1 L.S.

2 624 MOBILIZATION 1 L.S.

3 SPEC

CHAIN & FLIGHT SLUDGE COLLECTION SYSTEM 

REPLACEMENT IN-KIND PER ATTACHED 

INFORMATION FOR BIDDERS AND SPECIFICATIONS, 

COMPLETE AND IN PLACE 1 L.S.

4 SPEC

MISCELLANEOUS PARTS & RE-WORK ALLOWANCE 

PER ATTACHED INFORMATION FOR BIDDERS AND 

SPECIFICATIONS 1 ALLOW $26,500 $26,500

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.
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ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


